Hong Kong Shooting Association

1.0

2.0

3.0

Proposed Shooting Range at Pillar Point
PARTICULAR SPECIFICTION ‘PS’

General Requirements

e oo ge

All works shall be carried out in accordance with the BD approved plans and
satisfy the approval condition as stated in the approval letter from the BD.

The Contractor shall provide full time site supervision at site by an experienced
site agent/foreman according to the submitted safety site supervision plan with
competent persons.

The Contractor shall submit the mill’s certificate for the structural steelworks and
re-bar reinforcement which shall be specified the standard/properties as follows
(but not limited to):

Relevant BS and HK Standards
Chemical composition

Tensile strength (elastic and yield)
Elongations

Origin of Production

Delivery notes

Structural Steelworks Design

4.

The particular requirements for the steelworks are as follows:-

a. The Contractor shall submit the welding procedure and the electrode for all
the structural steel works for the Architects/Engineers’ approval before the
commencement of works;

b. All welding including the butt weld shall be carried out the non-destructive
welding test according to the minimum rate stated in the general notes of the
BD approval drawings.

c. The proposed welders shall carry out the welding test by an HKOLAS
laboratory and by follow the welding procedure;

d. Tensile test for the drill-in anchor bolts shall be carried out by an HKOLAS
laboratory according to section 12.7 and Appendix B of the Specifications for
Structural ~Steelwork which shall be found satisfactory by the
Architects/Engineers;

Temporary Works Design

5.

The Contractor shall responsible for all the temporary works including the
hoarding with the endorsement by an independent ICE (with min. qualification of
RPE) of the shop drawings and calculations prior to the commencement of the
works.

The role of the RE/ARE for inspection of the temporary works will be on spot
checking on the design and works and will advise any improvement of the
temporary works.
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